

Preparation of Detailed Project Report of Rail Siding from New Dabla Station of DFCCIL and Construction Supervision of rail siding to the proposed Integrated Multimodal Logistics Hub (IMLH) at Nangal Chaudhary

Last date for bid submission has been extended till 24th April, 2020 till 3:00 PM