

Corrigendum

Preparation of Detailed Project Report of Rail Siding from New Dabla Station of DFCCIL and Construction Supervision of rail siding to the proposed Integrated Multimodal Logistics Hub (IMLH) at Nangal Chaudhary

The last date for bid submission has been extended till 05th June, 2020 till 03:00 pm.